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| GENERAL NOTES |

ADAPT THE TRAFFIC CONTROL PLANS, WHEN DIRECTED BY THE ENGINEER, TO
MEET FIELD CONDITIONS TO PROVIDE SAFE AND EFFICIENT TRAFFIC
MOVEMENT. CHANGES MAY BE REQUIRED WHEN PHYSICAL DIMENSIONS IN THE
DETAIL DRAWINGS, STANDARD DETAILS AND ROADWAY DETAILS ARE NOT
ATTAINABLE, OR RESULT IN DUPLICATE, OR UNDESIRED OVERLAPPING OF
DEVICES. MODIFICATION MAY INCLUDE: MOVING, SUPPLEMENTING, COVERING
OR REMOVAL OF DEVICES.

THE FOLLOWING GENERAL NOTES APPLY AT ALL TIMES FOR THE DURATION OF

THE CONSTRUCTION PROJECT, EXCEPT WHEN OTHERWISE NOTED IN THE PLAN,
OR DIRECTED BY THE ENGINEER.

TRAFFIC PATTERN ALTERATIONS

A) NOTIFY THE ENGINEER TWENTY ONE (21) CALENDAR DAYS PRIOR TO ANY
TRAFFIC PATTERN ALTERATION.

SIGNING

B) STATE FORCES WILL BE RESPONSIBLE FOR PERMANENT SIGNING.

C) PROVIDE DETOUR SIGNING WITHIN AND/OR OFF THE PROJECT LIMITS.

D) COVER OR REMOVE ALL DETOUR SIGNS WITHIN:AND/OR OFF THE PROJECT
LIMITS WHEN A DETOUR IS NOT IN OPERATION.

E) ENSURE ALL NECESSARY SIGNING IS IN PLACE PRIOR TO ALTERING ANY
TRAFFIC PATTERN.

TRAFFIC CONTROL DEVICES

F) PLACE TYPE III BARRICADES, WITH "ROAD CLOSED"” SIGN R11-2 ATTACHED,
OF SUFFICIENT LENGTH TO CLOSE ENTIRE ROADWAY. STAGGER OR OVERLAP
BARRICADES TO ALLOW FOR INGRESS OR EGRESS.

PAVEMENT MARKINGS AND MARKERS

G) INSTALL PAVEMENT MARKINGS AND PAVEMENT MARKERS ON THE FINAL SURFACE

AS FOLLOWS:
ROAD NAME MARKING MARKER
1. SR 2579 (BROOKS RD.) PAINT PERMANENT RAISED

H) PLACE AT LEAST TWO APPLICATIONS OF PAINT PAVEMENT MARKINGS ON THE
FINAL WEARING SURFACE ON NEW ASPHALT PAVEMENT. PLACE ADDITIONAL
APPLICATIONS OF PAINT UPON SUFFICIENT DRYING TIME, AS DETERMINED BY
THE ENGINEER.

I) TIE PROPOSED PAVEMENT MARKING LINES TO EXISTING PAVEMENT MARKING
LINES.
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INSTALL ALL ROAD CLOSURE AND DETOUR SIGNING FOR REMOVAL AND REPLACEMENT
OF PIPE AT -L- STA. 22+52 +/- (SEE SHEET TCP-3). IF WORK IS NOT PURSUED
WITHIN THREE DAYS OF SIGN INSTALLATION, COVER OR REMOVE DETOUR SIGNS

IN A METHOD APPROVED BY THE ENGINEER ACCORDING TO STANDARD SPECIFICATION
SECTION 1110 AT NO EXPENSE TO THE DEPARTMENT.

COMPLETE THE WORK REQUIRED IN PHASE I, STEPS 2 & 3 IN 15
CONSECUTIVE DAYS. SEE INTERMEDIATE CONTRACT TIME AND LIQUIDATED
DAMAGES .

CLOSE SR 2579 (BROOKS RD.) FROM -L- STA. 22+00 +/- TO -L- STA. 23+00 +/-
AND PLACE TRAFFIC ONTO OFF-SITE DETOUR AS SHOWN ON SHEET TCP-3. REMOVE
PIPE AT -L- STA. 22+52 +/- AND REPLACE WITH 96' CSP AND INSTALL GUARDRAIL
AS SHOWN ON ROADWAY DRAWING.

REMOVE ALL TRAFFIC CONTROL SIGNING AND DEVICES USED FOR PIPE REPLACEMENT.

II

INSTALL ALL ROAD CLOSURE AND DETOUR SIGNING TO REPLACE BRIDGE #84

(SEE TCP-4). IF WORK IS NOT PURSUED WITHIN THREE DAYS OF SIGN
INSTALLATION, COVER OR REMOVE DETOUR SIGNS IN A METHOD APPROVED BY THE
ENGINEER ACCORDING TO STANDARD SPECIFICATION SECTION 1110 AT NO EXPENSE
TO THE DEPARTMENT.

CLOSE SR 2579 (BROOKS RD.) FROM -L- STA. 11+00 +/- TO -L- STA. 22+75 +/-
AND PLACE TRAFFIC ONTO OFF-SITE DETOUR AS SHOWN ON SHEET TCP-4. MAINTAIN
ACCESS TO ALL DRIVEWAYS WITHIN THE PROJECT LIMITS.

III

REMOVE EXISTING BRIDGE #84 AND APPROACHES AND CONSTRUCT THE PROPOSED
BRIDGE AND APPROACHES UP TO AND INCLUDING THE FINAL LAYER OF SURFACE
COURSE FROM -L- STA. 11+00 +/- TO -L- STA. 22+75 +/-, MAINTAIN ACCESS TO
-DR1- USING SUITABLE COMPACTED MATERIAL AS DIRECTED BY THE ENGINEER.
INSTALL FINAL PAVEMENT MARKINGS AND MARKERS (SEE PAVEMENT MARKING
SCHEDULE ON TCP-1).

REMOVE ALL TRAFFIC CONTROL SIGNING AND DEVICES AND RE-OPEN SR 2579
(BROOKS RD.) TO A TWO-LANE TWO-WAY PATTERN.
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